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DOCUMENT 00902 – ADDENDUM NUMBER THREE 
 
DATE:  January 8, 2024 
 
PROJECT: MHA GIBBS EAST RE-CLADDING 
   1701 Terminal Road - Montgomery, Alabama 36108 
 
FROM:  CCR Architecture & Interiors 
   2920 First Avenue South - Birmingham, Alabama 35233 
 
TO:  Prospective Bidder 
 
 
This addendum forms a part of the Contract Documents and modifies the original Construction Documents 
Dated October 6, 2023, as noted below. 

 
CLARIFICATIONS:  

1. Delete Window Type ‘7’ – Window Type ‘7’ should be Window Type ‘3’ instead.  Therefore, delete any 
references to Window Type ‘7’. 
 

2. Base Bid Windows – The Basis-of-Design window for the project is Southern Rose Series 7010 Double 
Hung Windows. Delete any references to Series 6010 windows. 
 

3. Construction Material Quantities – The General Contractor is responsible for verifying the quantity of 
doors, windows, etc. 

 
4. Tempered Glass Windows – For windows within 24” or 2 feet from (front & rear) exterior door swings, 

proved tempered glass in the windows as required by code. 
 

5. ‘C-2 New Construction Front’ Elevation 2/A108B – The ‘W-4’ Trim tag should be ‘W-1’ (aluminum 
trim) instead, like the other exterior elevations. Therefore, delete any references to ‘W-4’ Trim. 
 

6. Sheet A111B – Rear Elevations for Building Types ‘D-2B’ and ‘D-2C’ have the same window and door 
quantities as the Rear Elevation of Building Type ‘D-2A’. 

 
7. Exterior Siding – Refer to the Exterior Materials Legend for ‘CB-1’ painted Fiber Cement siding on 

exterior building elevations. Refer to porch overhangs on exterior building elevations with ‘CB-1’ 
painted Fiber Cement cladding. 
 

8. Porch Columns – Yes, paint existing porch columns on each building, typical. 
 

9. Site Location – Refer to Addendum #2, dated 12/15/23, for the Gibbs site location. 
 

10. Project Phasing – The project and scope of work shall be completed in a single phase. Yes, 
construction work can begin before long lead time items arrive, including but not limited to demolition, 
pre work, etc. 
 

11. Project Budget/Cost Range – The project cost range is $4 Million - $6 Million. 
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12. Construction Contract Format – Refer to Project Summary Spec section 010100, Subsection 1.4B.1 for 
a single prime contract. Joint ventures do not apply to the project. 
 

13. Contract Duration – Refer to the MHA Invitation for Bid (IFB) Section 2.0 General Conditions for the 
number of project calendar days. 
 

14. Construction Commencement – Construction will begin after approval of MHA’s Board of 
Commissioners via resolution, execution of the construction contract, pre-construction meeting and 
issuance of the notice to proceed. 
 

15. Material loss due to theft – MHA will not financially responsible for construction material loss due to 
theft. 
 

16. Secure Area for Stored Material – Yes, MHA will provide a secure area for stored material. 
 

17. Construction Material Payments – Once the Contractor’s purchase of materials has been verified, MHA 
will release payment for materials purchased. 
 

18. Owner-provided Purchase Orders – MHA will not provide purchase orders for material vendors. 
 

19. Bond Requirements – MHA will not waive the bond requirements of the project. 
 

20. Mockups – Refer to Sheet G000 for descriptions of Mockups #1 through #3. To facilitate lead time 
issues, a manufacturer’s sample window is acceptable to be used in the mockup assembly as a basis 
for mockup approval. 
 

21. Apartment Unit Occupancy – Yes, buildings and apartment units will be occupied during construction. 
 

22. Weekend Work – Yes, weekend work is allowed with advanced notification and prior approval by MHA 
(to limit the disturbance of residents). 
 

23. Basis-of-Design Door Panel Door – Refer to attached Sketch SK-1, dated 01/08/24, for the Basis-of-
Design exterior door types showing 4-panel doors with (sunburst) fan lites at the top of doors. 
 

24. Door Weatherstripping – Refer to Door Hardware Spec section 087100, Subsection 2.7 Architectural 
Seals for manufacturer’s standard weatherstripping. 

 
END OF DOCUMENT 00903 

 
Attachments: 
- Revised Sketch SK-1, dated 01/08/24. 
 



REVISED DOOR TYPES

DOOR TYPE A

NEW PAINTED EXTERIOR DOOR
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NEW PAINTED EXTERIOR DOORS

FIELD VERIFY EXISTING DIMENSIONS
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